

LOWE’S OF WESTLAKE, FL.		12/2023
SECTION 01100 - SUMMARY
GENERAL
RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
WORK COVERED BY CONTRACT DOCUMENTS
Project Identification:  Project consists of a Lowe’s Home Improvement store.
[bookmark: _GoBack]Project Location:  Seminole Pratt Whitney Rd., Westlake, Florida.
Owner: Lowe’s Home Centers, Inc., Construction Department, 1000 Lowe’s Blvd. Mooresville, NC 28117.
Work described in the Contract Documents includes the furnishing of all labor, materials or equipment specified or indicated on the drawings or reasonably inferred there from for the construction of a complete and usable facility.
Project will be constructed under a general construction contract.
The contractor is responsible for familiarizing himself with the contract documents.
RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions, Division 0 and other Division 1 Specification Sections, apply to this Section.
The Contract Documents consist of the Owner-Contractor Agreement, the General Conditions of the Contract, the drawings, the specifications and all addenda issued prior to and all modifications issued after execution of the Contract.  A modification is either a written amendment to the Contract signed by both parties, a change order, a written interpretation issued by an Architect or other authorized representative of the Owner, or a written order for a minor (no cost) change to the work issued by the Owner’s representative.  
USE OF PREMISES
General:  
New Construction: Contractor shall have full use of premises for construction operations, including use of Project site, during construction period.  Contractor's use of premises is limited only by Owner's right to perform work or to retain other contractors on portions of Project.
Retrofit and Repair Construction: Contractor shall have full use of premises designated for the work and shall work to support and shall not interfere with retail operations during open-for-business hours. All work areas scheduled for closure to retail operations must be approved by the Lowe’s Project Manager before beginning work. All areas approved for closure to retail operations shall be clearly delineated with barricades to allow customers free access to the retail facility and must be 100% complete before opening for public access. Contractor shall give at least (2) two weeks notice prior to material delivery or scheduled start date. Follow-up notice shall be given to the Store Manager at least (3) three days in advance of any construction.
The Contractor shall verify all grades, levels, conditions and dimensions and shall make all necessary measurements at the job site.  No extra charge will be allowed because of differences between actual measurements and the dimensions indicated on the drawings.  Any difference noted shall be reported to the Owner for consideration before proceeding with the Work.
WORK UNDER OTHER CONTRACTS
Separate Contract: Owner may award a separate contract or use Owner’s personnel for performance of certain construction operations at Project site.  Those operations will be conducted simultaneously with work under this Contract. 
Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, without interfering with or delaying work under this Contract.
SPECIFICATION FORMATS AND CONVENTIONS
Specification Format:  The Specifications are organized into Divisions and Sections using the 16-division format and CSI/CSC's "MasterFormat" numbering system.
Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
Abbreviated Language:  Language used in the Specifications and other Contract Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, but not stated, shall be inferred as the sense requires.  Singular words shall be interpreted as plural, and plural words shall be interpreted as singular where applicable as the context of the Contract Documents indicates.
Imperative mood and streamlined language are generally used in the Specifications.  Requirements expressed in the imperative mood are to be performed by Contractor.  Occasionally, the indicative or subjunctive mood may be used in the Section Text for clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by others when so noted.
The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
PRODUCTS
OWNER – FURNISHED ITEMS
The Owner will furnish and the General Contractor will accept shipment, protect from damage and install the following items:
Energy Management System, Electrical Distribution Panels and Step-Down Transformers as detailed on mechanical and electrical drawings. 
Sensormatic equipment for the Electronic Article Surveillance (EAS)
Floor Max System (ZAFM3-3) consists of the following:
Power Pack (0100-0839-05)– quantity 1
Cap Board Enclosure (ZPFM3ENC) – quantity 2
Floor Max Antenna (ZSFM3ANT) – quantity 3
Installation Kit (0351-0547-01)– quantity 1
Power Pack Enclosure (0100-1341-01) – quantity 3
WeatherTRAK landscape irrigation controller package (controller, enclosure and rain sensor) 
The Owner will furnish and install the following items.  The General Contractor to cooperate and coordinate with the Owner and/or Owner’s sub contractor on the installation of the following:
Lowe’s road sign and building sign(s).
Cart	 Return Racks
EXECUTION  
The Contractor shall receive, unload, and store the owner-furnished items in accordance with the manufacturer’s recommendation.  Owner-furnished items received and accepted by the Contractor becomes the Contractor’s responsibility.  Any damage to the owner-furnished items shall be repaired or replaced at the owner’s option by the Contractor without an increase in time or cost.
END OF SECTION 01100
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